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	SCOPE OF WORK 
REVISION # 3
Installation Only

[bookmark: OLE_LINK5][bookmark: OLE_LINK6]This solicitation covers the installation for the Drainage System for a portion of the US 181 Harbor Bridge Project in Corpus Christi, Texas.

1.0 [bookmark: _GoBack]Scope of Work

The scope of work is to provide all labor, equipment, and supplies necessary to install a portion of the storm water drainage system associated with the US 181 Harbor Bridge Project in Corpus Christi, Texas.  Construction activities include, but are not limited to, installation of storm water conveyance structures, appurtenances, trenching, ditching, shoring, bedding, backfilling, jack and bore installments, dewatering, removal of, or if required, abandonment of existing piping/culverts/structures, plug and grout abandoned structures, pavement cutting and restoration. Existing facilities, designated as “Abandon in Place”, shall have all sediment found removed prior to plugging and grouting operation. 
Contractor to supply all material in order for subcontractor to install drainage work. Materials such as the appropriate fill material, abandon in place fill material (whether plug existing is required or flowable fill an existing line), concrete material for collars, required precast structures, reinforced concrete pipe, reinforced concrete boxes. 
An exact Equipment and Material staging area and location is not available at this point. As project ROW is being obtained throughout the project, certain areas may be used by the subcontractor. Materials, Supplies and Equipment must be staged within the projects Right of Way only. This topic will be addressed prior to beginning construction. All material that is supplied to the site for Subcontractors use will be the responsibility of the subcontractor to on load and place in the designated storage or lay down area.
During the removal process, the subcontractor will not be required to haul off the existing pipe, structures, boxes and demolition off the project site. However, the subcontractor will be required to stockpile this material to an appropriate area that is within the project ROW and in the appropriate staging area (determined prior to construction) and then will be required to load this material for transport. These same terms and conditions can be applied if unsuitable material is/when encountered.
Ancillary indirect activities include, but are not limited to coordination with third party utility companies with facilities that can or will be affected by storm water facility installation, 811 utility locates, potholing, vacuum truck, and flagging.  All work shall be conducted in a professional workman like manner and shall maintain all contractual obligations, specifications and safety requirements.
Subcontractor shall provide all submittals pertaining to their work, including materials, traffic control requests, shop drawings, work reports, work plans, three-week look ahead schedules, work meetings, job site specific safety orientation, and daily job hazard analysis meetings. Subcontractor shall attend all jobsite required safety orientation while working on the project. 

A major requirement for the successful bidder will be to schedule and construct work in accordance with the projects overall detour and traffic control plan. The Subcontractor shall dedicate a qualified personnel to work with a disciplined field engineer to develop the work plan for all drainage activities and develop a schedule based on the projects traffic control plan. The work plan will consist of:
1.) Developing a Plan (estimate review, plan of work, verifying constraints),
2.) Coordinating Resources to Execute Plan (formalize a plan with the disciplined field engineer to identify key operation components, quality control requirements, compliance and environmental requirements, etc.) 
3.) Track and Document Execution of Plan (define roles and responsibilities, Define Project Control, schedules, cost/budget analysis, tracking and submission to Acconex Software)
4.) Review of Work and Job End Report. 
Quantities and price schedule are provided within the RFQ package. Quantities are subject to change during the project. It is the successful bidder’s responsibility to dedicate a sufficient amount of time to review the design drawings and the quantities.

2.0 Schedule

The commencement of work for Drainage activities for the North Portion of the project has a tentative start date of November 6th, 2017 as according to schedule North Roadworks – Schedule Stage 2.

3.0 General Requirements

Subcontractor’s construction safe work practices, job procedures and etc. are to conform to the following standards: Occupational Safety & Health  Regulations (OSHA), Texas Department of Transportation “Standard Specification for Construction and Maintenance of Highway, Streets, and Bridges”, Port of Corpus Christi and Contractor’s health safety policies and standards.
Subcontractor shall communicate and coordinate all aspects of its works with the Contractor’s Authorized Representative.

Subcontractor shall be responsible for all deliveries to and from the working location defined by the Contractor’s Authorized Representative.

Subcontractor shall comply with Contractor’s safety plan and procedures and forms at all time. 

Subcontractor shall comply with the use of required PPE.

A formal Project Safety Orientation is required for each Subcontractor’s employees including all on-site personnel regularly employed by consultants and vendors prior to working on the Project.

Subcontractor shall assume toward the Contractor all obligations and responsibilities which the Contractor has assumed toward the Owner under the Contract to the extent such obligations and liabilities relate to the Service Provider’s Work. In case of conflict between the terms of this Subcontract and Contract, the Subcontract shall control. The Contract has been and remains available to the Subcontractor for review via web link: http://www.txdot.gov/business/partnerships/current-cda/harbor-bridge/executed-version.html

4.0 Subcontractor’s Report

For a progressive execution of the scope of work, Subcontractor shall submit a narrative progress report detailing:  (a) all activities accomplished during the current period and; (b) all activities planned for the next period. Also, Subcontractor shall close its invoicing period by the 20th day of each month and submit the narrative progress report not later than the 22nd day of the month, with a draft proposed invoice that will be used to facilitate the revision and approval process prior to the Contractor submitting its monthly progress report to the Owner for the Owner’s approval and payment.
If applicable, as per Section 11.2.2 (a) of the CDA, the Contractor is required to provide a monthly report of personnel hours. Subcontractor shall submit a man-hours report that details the number of employees working on the project and the number of hours reported during the period. 

5.0 List of Subcontractors

Subcontractor shall provide a list of all Subcontractors are going to be providing services under this agreement. Subcontractors are subject to the approval of the Contractor. List provided below includes all the Subcontractors that will potentially being providing services. In case a new Subcontractor is identify during the execution of the services, Subcontractor shall request written approval from Contractor Authorized Representative prior to perform any work.

	Sub-Subcontractor
	Scope of Work
	Contact Info
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