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Harbor Bridge Replacement Project		RFQ Number: 20-702-RFQ-079
Pile Driving
	SCOPE OF WORK 

[bookmark: OLE_LINK5][bookmark: OLE_LINK6]This solicitation covers the pile driving for the US 181 Harbor Bridge Project in Corpus Christi, Texas.
1.0 Scope of Work

The scope of work is to drive the 18”x18”, 20”x20” and 24”x24” Prestressed Concrete Piles that are projected for the roadway bridges in Harbor Bridge Project.  
Please see attachment “Takeoffs - Pile Driving” in the package, to help get an idea of pile lengths. Please note that highlighted cells are estimated quantities only. These estimates are provided to help size the equipment needed to drive the piles. The lengths and quantities are subject to change upon completion of the engineering is completed. BID WHAT IS SHOWN.
Piles shall be provided by the Contractor.
Mob/demob to the job site shall be quoted as well as mob/demob between different locations inside the job site.
Pile driving procedure shall meet TxDOT Book 2 Technical Provisions-Attachment 13-1 Structure Provisions (see attached “US 181 TP 13-1 Attachment Addendum 1 (10-28-14)” in the package) specifications and final design criteria.
[bookmark: _GoBack]Onsite Safety, Quality and Environmental Training, is a requirement of the Project and provided by Contractor at 4 hours per person. This training is on Monday afternoon unless prior arrangements are made. 
2.0 General Requirements

Subcontractor’s construction safe work practices, job procedures and etc. are to conform to the following standards: Occupational Health & Safety Regulations (OSHA), Texas Department of Transportation “Standard Specification for Construction and Maintenance of Highway, Streets, and Bridges”, Port of Corpus Christi and Contractor’s health safety policies and standards.
Subcontractor shall assume toward the Contractor all obligations and responsibilities which the Contractor has assumed toward the Owner under the Contract to the extent such obligations and liabilities relate to the Service Provider’s Work. In case of conflict between the terms of this Subcontract and Contract, the Subcontract shall control. The Contract has been and remains available to the Subcontractor for review via web link: http://www.txdot.gov/business/partnerships/current-cda/harbor-bridge/executed-version.html
Subcontractor shall communicate and coordinate all aspects of its works with the Contractor’s Authorized Representative.

Subcontractor shall be responsible for all deliveries to and from the working location defined by the Contractor’s Authorized Representative.

Subcontractor shall comply with Contractor’s safety plan and procedures and forms at all time. A formal Project Safety Orientation is required for each Subcontractor’s employees including all on-site personnel regularly employed by consultants and vendors prior to working on the Project.

Subcontractor shall comply with the use of required PPE.

3.0 Schedule

[image: ]
4.0 Subcontractor’s Report

For a progressive execution of the scope of work, Subcontractor shall submit a narrative progress report detailing:  (a) all activities accomplished during the current period and; (b) all activities planned for the next period. Also, Subcontractor shall close its invoicing period by the 20th day of each month and submit the narrative progress report not later than the 22nd day of the month, with a draft proposed invoice that will be used to facilitate the revision and approval process prior to the Contractor submitting its monthly progress report to the Owner for the Owner’s approval and payment.
If applicable, as per Section 11.2.2 (a) of the CDA, the Contractor is required to provide a monthly report of personnel hours. Subcontractor shall submit a man-hours report that details the number of employees working on the project and the number of hours reported during the period. 
5.0 List of Subcontractors

Subcontractor shall provide a list of all Sub-Subcontractors are going to be providing services under this agreement. Sub-Subcontractors are subject to the approval of the Contractor. List provided below includes all the Sub-Subcontractors that will potentially being providing services. In case a new Sub-Subcontractor is identify during the execution of the services, Subcontractor shall request written approval from Contractor Authorized Representative prior to perform any work.
	Sub-Subcontractor
	Scope of Work
	Contact Info

	
	
	Name:
Phone:
Email:

	
	
	Name:
Phone:
Email:



6.0 Subcontractor’s DBE Commitment:

Subcontractor’s DBE agreed commitment under this agreement is 9%.
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BRIDGE No. DATES 

8

09/18/17 - 10/31/17

15 STEP 1 (bents 2-6) 10/01/17 - 11/30/17

12 11/15/17 - 01/15/18

16 STEP 1 Y 2 (bents 2-15) 12/01/17 - 02/28/18

16 STEP 3 (bents 18-32) 01/01/18 - 05/31/18

9A 02/01/18 - 03/31/18

7A 02/01/18 - 03/31/18

17 STEP 1,2 Y 3 (bents 3-5, 8-12, 1-2)04/01/18 - 06/30/18

14 07/01/18 - 02/28/19

15 STEP 2 (bents 22-17) 08/11/18 - 09/30/18

4 10/01/18 - 12/15/18

9B 10/01/18 - 11/30/18

7B 10/01/18 - 11/30/18

17 STEP 4 (bents 1-2) 01/01/19 - 02/28/19

16 STEP 4 (bents 17-16) 01/01/19 - 02/28/19

15 STEP 3 Y 4 (bents 13-16, 7-13) 01/01/19 - 05/31/19

10 07/01/19 - 08/31/19

5A 08/15/19 - 10/31/19

11 08/15/19 - 10/31/19

5B 12/15/19 - 15/02/20

6 12/15/19 - 15/02/20

3 04/01/20 - 05/15/20

Note:

Schedule is subject to Change
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