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Harbor Bridge Replacement Project		RFQ Number: 20-702-RFQ-148
Concrete Plugs Formwork
	SCOPE OF WORK 

[bookmark: OLE_LINK5][bookmark: OLE_LINK6]This solicitation covers the supply of formwork material to build the Concrete Plugs on the Cable Stay Bridge portion of the US 181 Harbor Bridge Project in Corpus Christi, Texas.
1.0 Scope of Work

The scope of work is to supply a temporal formwork to build the concrete plugs located on the top of casings. Some of the material will be directly purchased and others will be evaluated to be rented.  Buyer is requesting the following material to be quoted both purchase and rental for one month:
· Long Waler 10’-6” as shown in drawings
· Short Waler 7’-0” as shown in drawings
· 4’-11” x 1/2” Coil Rod
· 1/2” Coil Nut
· 4”x5”x1/8” Heavy Flat Steel Plate
· 3' x 1/2" Coil Rod Cover (Purchase Only)

2.0 Schedule

The commencement of work is beginning of February 2018.
3.0 General Requirements

Subcontractor’s construction safe work practices, job procedures and etc. are to conform to the following standards: Occupational Safety & Health Regulations (OSHA), Texas Department of Transportation “Standard Specification for Construction and Maintenance of Highway, Streets, and Bridges”, Port of Corpus Christi and Contractor’s health safety policies and standards.
Subcontractor shall assume toward the Contractor all obligations and responsibilities which the Contractor has assumed toward the Owner under the Contract to the extent such obligations and liabilities relate to the Service Provider’s Work. In case of conflict between the terms of this Subcontract and Contract, the Subcontract shall control. The Contract has been and remains available to the Subcontractor for review via web link: http://www.txdot.gov/business/partnerships/current-cda/harbor-bridge/executed-version.html
4.0 Subcontractor’s Report

For a progressive execution of the scope of work, Seller shall submit a narrative progress report detailing:  (a) all activities accomplished during the current period and; (b) all activities planned for the next period. Also, Seller shall close its invoicing period by the 20th day of each month and submit the narrative progress report not later than the 22nd day of the month, with a draft proposed invoice that will be used to facilitate the revision and approval process prior to the Buyer submitting its monthly progress report to the Owner for the Owner’s approval and payment.
If applicable, as per Section 11.2.2 (a) of the CDA, the Contractor is required to provide a monthly report of personnel hours. Subcontractor shall submit a man-hours report that details the number of employees working on the project and the number of hours reported during the period. 
5.0 List of Subcontractors/Service Providers

Subcontractor shall provide a list of all Sub-Subcontractors are going to be providing services under this agreement. Sub-Subcontractors are subject to the approval of the Contractor. List provided below includes all the Sub-Subcontractors that will potentially being providing services. In case a new Sub-Subcontractor or Service Provider is identify during the execution of the services, Subcontractor shall request written approval from Contractor Authorized Representative prior to perform any work.

	Sub-Subcontractor
	Scope of Work
	Contact Info

	
	
	Name:
Phone:
Email:

	
	
	Name:
Phone:
Email:



6.0 Subcontractor’s DBE Commitment:

[bookmark: _GoBack]Subcontractor’s DBE agreed commitment under this agreement is 9%.

7.0 Deliverables

· Economical proposal for the scope of the work detailed 
· Rates for rental equipment 
· Taxes and any additional fees
· Lead time on any Material 
· Estimated Mobilization Time. 
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