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Harbor Bridge Replacement Project		RFQ Number: 20-702-RFQ-150
Cement Treated Base

	SCOPE OF WORK 
[bookmark: OLE_LINK5][bookmark: OLE_LINK6]This solicitation covers the procurement and delivery (multiple areas within the Project Site) of Plant Mixed 4% Cement (Portland Cement Ty I-II) Treated Recycled Crushed Concrete (TxDOT Item 276) for the purpose of a base course in preparation for asphalt for the US 181 Harbor Bridge Replacement Project in Corpus Christi, Texas.
1.0 Scope of Work

[bookmark: _GoBack]The Subcontractor will provide Contractor all necessary instruments in executing the procurement, plant-mixing and delivery of Cement Treated Recycled Crushed Concrete (Item 276) for the Roadway Division on an as needed basis. Contractor will mix and finish cement treated subgrade.  Contractor will provide traffic control in accordance with technical provisions and TxDOT standards associated with work.

2.0 Schedule

The commencement of work is scheduled for January, 2018 through duration of Project, December 2020.
3.0 General Requirements

Detailed Description of General Requirements

The plant-mixing and delivery shall be performed uniformly and consistently as determined in the plan sheets, and shall meet requirements as written and directed by QCQA Contract documents. The Subcontractor will use only equipment and/or materials that meet or exceed TXDOT standards. Subcontractor will conform and follow inspection FDLLC instructions in detail with respect to weather conditions, environmental and safety, pavement conditions, equipment conditions, finished work and final acceptance.

The Subcontractor will provide all documentation to FDLLC concerning the material and delivery methods for records and payment. The Subcontractor shall provide maintained high quality working equipment with the capabilities described in Item 276 of 2014 TxDOT specifications and the US 181 Harbor Bridge Replacement Project Technical Provisions. All equipment including company vehicles and heavy machinery shall be in compliance with all laws, policies and specifications required by TxDOT and FDLLC.

Subcontractor shall assume toward the Contractor all obligations and responsibilities which the Contractor has assumed toward the Owner under the Contract to the extent such obligations and liabilities relate to the Service Provider’s Work. In case of conflict between the terms of this Subcontract and Contract, the Subcontract shall control. The Contract has been and remains available to the Subcontractor for review via web link: http://www.txdot.gov/business/partnerships/current-cda/harbor-bridge/executed-version.html


4.0 Subcontractor’s Report

For a progressive execution of the scope of work, Subcontractor shall submit a narrative progress report detailing:  (a) all activities accomplished during the current period and; (b) all activities planned for the next period. Also, Subcontractor shall close its invoicing period by the 20th day of each month and submit the narrative progress report not later than the 22nd day of the month, with a draft proposed invoice that will be used to facilitate the revision and approval process prior to the Contractor submitting its monthly progress report to the Owner for the Owner’s approval and payment.
If applicable, as per Section 11.2.2 (a) of the CDA, the Contractor is required to provide a monthly report of personnel hours. Subcontractor shall submit a man-hours report that details the number of employees working on the project and the number of hours reported during the period. 
5.0 List of Subcontractors

Subcontractor shall provide a list of all Sub-Subcontractors are going to be providing services under this agreement. Sub-Subcontractors are subject to the approval of the Contractor. List provided below includes all the Sub-Subcontractors that will potentially being providing services. In case a new Sub-Subcontractor is identify during the execution of the services, Subcontractor shall request written approval from Contractor Authorized Representative prior to perform any work.

	Subcontractor
	Scope of Work
	Contact Info

	
	
	Name:
Phone:
Email:

	
	
	Name:
Phone:
Email:

	
	
	Name:
Phone:
Email:



6.0 Subcontractor’s DBE Commitment:


Subcontractor’s DBE agreed commitment under this agreement is 9%.
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