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Harbor Bridge Replacement Project		RFQ Number: 20-702-RFQ 167 

	SCOPE OF WORK 

[bookmark: OLE_LINK5][bookmark: OLE_LINK6]This solicitation covers the documentation, furnish and delivery for Cement Stabilized Sand for the US 181 Harbor Bridge Project in Corpus Christi, Texas.
1.0 Scope of Work

The scope of work is to furnish and deliver Cement Stabilized Sand along with all certifications, delivery tickets and other required TXDOT documentation in order to approve material for the Harbor Bridge Project. 


2.0 Schedule

The commencement of work is February 26th, 2018. 
3.0 General Requirements

Detailed Description of General Requirements

Vendor/Subcontractor/Service Provider’s construction safe work practices, job procedures and etc. are to conform to the following standards: Occupational Safety & Health Regulations (OSHA), Texas Department of Transportation “Standard Specification for Construction and Maintenance of Highway, Streets, and Bridges”, Port of Corpus Christi and Contractor’s health safety policies and standards.
Subcontractor shall assume toward the Contractor all obligations and responsibilities which the Contractor has assumed toward the Owner under the Contract to the extent such obligations and liabilities relate to the Service Provider’s Work. In case of conflict between the terms of this Subcontract and Contract, the Subcontract shall control. The Contract has been and remains available to the Subcontractor for review via web link: http://www.txdot.gov/business/partnerships/current-cda/harbor-bridge/executed-version.html

4.0 Subcontractor’s Report

For a progressive execution of the scope of work, Subcontractor shall submit a narrative progress report detailing:  (a) all activities accomplished during the current period and; (b) all activities planned for the next period. Also, Subcontractor shall close its invoicing period by the 20th day of each month and submit the narrative progress report not later than the 22nd day of the month, with a draft proposed invoice that will be used to facilitate the revision and approval process prior to the Contractor submitting its monthly progress report to the Owner for the Owner’s approval and payment.
If applicable, as per Section 11.2.2 (a) of the CDA, the Contractor is required to provide a monthly report of personnel hours. Subcontractor shall submit a man-hours report that details the number of employees working on the project and the number of hours reported during the period. 

5.0 List of Subcontractors

Subcontractor shall provide a list of all Sub-Subcontractors are going to be providing services under this agreement. Sub-Subcontractors are subject to the approval of the Contractor. List provided below includes all the Sub-Subcontractors that will potentially being providing services. In case a new Sub-Subcontractor is identify during the execution of the services, Subcontractor shall request written approval from Contractor Authorized Representative prior to perform any work.

	Sub-Subcontractor
	Scope of Work
	Contact Info

	
	
	Name:
Phone:
Email:

	
	
	Name:
Phone:
Email:




6.0 Subcontractor’s DBE Commitment:


Subcontractor’s DBE agreed commitment under this agreement is XX%.

7.0 Deliverables

[bookmark: _GoBack]For the quotation:


8.0 Project Execution Plan

1. Schedule of Work: to be provided by bidder as part of their proposal. Should include a narrative detailing: procurement plan, key personnel involved, location, etc. (if applicable)
2. Delivery Schedule: to be provided by bidder as part of their proposal. (if applicable)
3. Availability of spare parts during the operation period: to be provided by bidder as part of their proposal. (if applicable)
4. Warranty scope: to be provided by bidder as part of their proposal. (if applicable)
5. Freight: to be provided by bidder as part of their proposal. (if applicable)

Page 3 of 3


image1.jpeg




