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Harbor Bridge Replacement Project		RFQ Number: 20-702-RFQ 115

	SCOPE OF WORK 

[bookmark: OLE_LINK5][bookmark: OLE_LINK6]This solicitation covers the secondary supply of concrete to the Roadway Bridges in US 181 Harbor Bridge Project in Corpus Christi, Texas.

1.0 Scope of Work

The Scope of Work is for a Secondary Source of Supply for various TXDOT Approved Mix Designs of Concrete for the Roadway Bridges and Direct Connectors. This will include all necessary Components, Transportation to the Jobsite and Ice Price.
Quantities are subject to Project Needs and may change in the future.
Vendor shall provide Mix Designs according to TxDOT specs or Project Specs.
[bookmark: _GoBack]Vendor shall provide number of trucks committed to the Project for peak concrete pours.

2.0 Schedule

Works start in November 2017 until September 2020. Concrete Order will be placed with 24 hours of notice.

3.0 General Requirements

Vendor construction safe work practices, job procedures and etc. are to conform to the following standards: Occupational Health & Safety Regulations (OSHA), Texas Department of Transportation “Standard Specification for Construction and Maintenance of Highway, Streets, and Bridges”, Port of Corpus Christi and Contractor’s health safety policies and standards.
Subcontractor shall assume toward the Contractor all obligations and responsibilities which the Contractor has assumed toward the Owner under the Contract to the extent such obligations and liabilities relate to the Service Provider’s Work. In case of conflict between the terms of this Subcontract and Contract, the Subcontract shall control. The Contract has been and remains available to the Subcontractor for review via web link: http://www.txdot.gov/business/partnerships/current-cda/harbor-bridge/executed-version.html

4.0 Subcontractor’s DBE Commitment:

Subcontractor’s DBE agreed commitment under this agreement is 9%.
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